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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: ESTP-N018(9)     CONTRACT TIME :  132  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N018(9)

     THE SCOPE OF THE PROJECT INCLUDES MODIFYING THE LANE

     CONFIGURATION ON THE WESTBOUND GREENBANK ROAD APPROACH TO

     ALBERTSON BOULEVARD TO PROVIDE A SEPARATE LEFT-TURN LANE AND

     A SHARED THROUGH/RIGHT-TURN LANE AND LENGTHENING THE

     EASTBOUND RIGHT-TURN LANE. THIS WILL REQUIRE MINOR WIDENING

     ON THE NORTHWEST CORNER AND SOUTHWEST CORNERS OF THE

     INTERSECTION TO ACCOMMODATE THE WESTBOUND THROUGH LANE. THE

     BUS STOPS AND PEDESTRIAN CROSSINGS WILL BE UPGRADED TO BE

     ADA COMPLIANT TO PROVIDE CONTINUITY THROUGHOUT THE PROJECT

     SITE.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/02/11 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       818,565.54    113.1719% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       723,294.00    100.0000%  88.3612%

   2    JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720            $       751,477.34    103.8965%  91.8042%

   3    ASHTON GROUP LTD.,  62 SOUTHGATE BLVD  STE F, NEW CASTLE, DE, 19720              $       753,013.00    104.1088%  91.9918%

   4    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $       796,897.12    110.1761%  97.3529%

   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       799,316.53    110.5106%  97.6484%

   6    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $       800,543.09    110.6802%  97.7983%

   7    HIE CONTRACTORS, INC., 324 MARKUS COURT, NEWARK, DE, 19713                       $       815,902.32    112.8037%  99.6746%

   8    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       827,457.13    114.4012% 101.0862%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |JOSEPH T HARDY & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON FIXED QUANTITY

                                          |                             |                             |

0010 201000                          LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1097.000  CY   |      15.16872       16640.09|      16.00000       17552.00|      19.00000       20843.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 156.000  CY   |      21.45454        3346.91|      18.00000        2808.00|      10.00000        1560.00

  BORROW, TYPE F                          |                             |                             |

0040 210000                 900.000  CY   |      12.61955       11357.60|      15.00000       13500.00|      19.00000       17100.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |JOSEPH T HARDY & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0050 211000                          LUMP |   19000.00000       19000.00|    3500.00000        3500.00|    2000.00000        2000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 251000                1477.000  LF   |       1.51976        2244.69|       2.00000        2954.00|       2.00000        2954.00

  SILT FENCE                              |                             |                             |

0070 252000                  11.000  EACH |     145.74481        1603.19|      80.00000         880.00|     100.00000        1100.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 302007                 508.000  CY   |      51.28583       26053.20|      40.00000       20320.00|      35.00000       17780.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0090 401801                 548.000  TON  |      72.00000       39456.00|      82.00000       44936.00|      83.00000       45484.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0100 401822                 240.000  TON  |      90.00000       21600.00|      85.00000       20400.00|     100.00000       24000.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0110 401823                 321.000  TON  |      75.00000       24075.00|      75.00000       24075.00|     100.00000       32100.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0120 401824                  12.000  TON  |     115.00000        1380.00|     100.00000        1200.00|     100.00000        1200.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0130 606504                  64.000  LF   |     155.86417        9975.31|      80.00000        5120.00|     105.00000        6720.00

  ALUMINUM HANDRAIL                       |                             |                             |

0140 612021                 247.000  LF   |      38.84245        9594.09|      35.00000        8645.00|      55.00000       13585.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0150 612529                1096.000  LF   |       2.86540        3140.48|       2.00000        2192.00|       3.00000        3288.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0160 617002                   1.000  EACH |     625.82817         625.83|     750.00000         750.00|     500.00000         500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0170 701010                  64.000  LF   |      26.48024        1694.74|      30.00000        1920.00|      20.00000        1280.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0180 701011                 133.000  LF   |      25.65745        3412.44|      30.00000        3990.00|      20.00000        2660.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0190 701022                1472.000  LF   |      17.52243       25793.02|      16.50000       24288.00|      20.00000       29440.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0200 705001                4495.000  SF   |       4.72675       21246.74|       5.00000       22475.00|       4.75000       21351.25

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |JOSEPH T HARDY & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0210 705002                2372.000  SF   |       4.75117       11269.78|       6.00000       14232.00|       5.50000       13046.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705007                 213.000  SF   |      23.98045        5107.84|      21.00000        4473.00|      25.00000        5325.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0230 708050                   2.000  EACH |    1931.35202        3862.70|    1800.00000        3600.00|    1700.00000        3400.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0240 708052                   3.000  EACH |    2844.91525        8534.75|    2500.00000        7500.00|    1950.00000        5850.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0250 708500                   6.000  EACH |     279.95690        1679.74|     250.00000        1500.00|     300.00000        1800.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0260 708504                   6.000  EACH |     253.29509        1519.77|     200.00000        1200.00|     500.00000        3000.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0270 708512                   1.000  EACH |    5127.50000        5127.50|    3200.00000        3200.00|    6000.00000        6000.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0280 708538                   2.000  EACH |   15000.00000       30000.00|   12000.00000       24000.00|    7000.00000       14000.00

  SAND FILTER                             |                             |                             |

0290 710001                   6.000  EACH |     721.95369        4331.72|     300.00000        1800.00|    1000.00000        6000.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0300 712005                  14.000  SY   |      44.87700         628.28|      60.00000         840.00|      43.00000         602.00

  RIPRAP, R-4                             |                             |                             |

0310 716000                   1.000  EACH |     944.78793         944.79|     500.00000         500.00|    1500.00000        1500.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0320 727015                   3.000  EACH |     268.61771         805.85|     150.00000         450.00|     650.00000        1950.00

  MONUMENTS                               |                             |                             |

0330 727506                  30.000  LF   |      41.00966        1230.29|      50.00000        1500.00|      75.00000        2250.00

  RELOCATING FENCE                        |                             |                             |

0340 727532                   1.000  EACH |    2300.00000        2300.00|     950.00000         950.00|    3000.00000        3000.00

  VEHICULAR GATES                         |                             |                             |

0350 727545                 120.000  LF   |     100.00000       12000.00|      20.00000        2400.00|      21.00000        2520.00

  TEMPORARY FENCE AND BOARDWALK           |                             |                             |

0360 732002                1059.000  SY   |       5.70676        6043.46|       5.00000        5295.00|       5.00000        5295.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0370 734013                1059.000  SY   |       0.73637         779.82|       0.50000         529.50|       0.38000         402.42

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735533                 209.000  SY   |       3.16331         661.13|       5.00000        1045.00|       2.00000         418.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |JOSEPH T HARDY & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0390 735534                 835.000  SY   |       1.22118        1019.69|       2.00000        1670.00|       2.00000        1670.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0400 735535                  48.000  SY   |       3.65333         175.36|       5.00000         240.00|       3.00000         144.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0410 743003                 163.000  EADY |      16.32144        2660.39|      15.00000        2445.00|      17.00000        2771.00

  ARROWPANELS, TYPE C                     |                             |                             |

0420 743005                  35.000  EADY |      91.05871        3187.05|      30.00000        1050.00|      20.00000         700.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0430 743006                7134.000  EADY |       0.27784        1982.11|       0.20000        1426.80|       0.25000        1783.50

  PLASTIC DRUMS                           |                             |                             |

0440 743007                 650.000  HOUR |      75.00000       48750.00|      75.00000       48750.00|      75.00000       48750.00

  TRAFFIC OFFICERS                        |                             |                             |

0450 743010                 163.000  EADY |     113.98967       18580.32|      95.00000       15485.00|      90.00000       14670.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0460 743050                3180.000  HOUR |      41.67000      132510.60|      41.67000      132510.60|      41.67000      132510.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0470 743062                 636.000  HOUR |      60.42000       38427.12|      60.42000       38427.12|      60.42000       38427.12

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0480 743504                  41.000  EACH |     126.30219        5178.39|      70.00000        2870.00|     160.00000        6560.00

  WARNING SIGNS                           |                             |                             |

0490 743507                 832.000  LFDY |       1.50000        1248.00|       0.20000         166.40|       0.30000         249.60

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0500 743525                1050.000  EADY |       2.56573        2694.02|       0.75000         787.50|       1.70000        1785.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0510 744505                   1.000  EACH |     465.14655         465.15|     300.00000         300.00|     200.00000         200.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0520 744520                   7.000  EACH |     819.49194        5736.44|     591.00000        4137.00|     880.00000        6160.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0530 744523                   1.000  EACH |    1192.01050        1192.01|     980.00000         980.00|    1210.00000        1210.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0540 745524                  70.000  LF   |       4.28588         300.01|      11.00000         770.00|       5.10000         357.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |JOSEPH T HARDY & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 745527                 630.000  LF   |       9.97138        6281.97|      13.00000        8190.00|      12.00000        7560.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0560 745528                  55.000  LF   |       7.27743         400.26|      10.90000         599.50|       6.00000         330.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0570 745542                 305.000  LF   |      27.38692        8353.01|      19.50000        5947.50|      22.00000        6710.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0580 745544                 400.000  LF   |       7.95353        3181.41|       9.55000        3820.00|       7.80000        3120.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0590 745547                  10.000  LF   |       5.43802          54.38|       3.00000          30.00|       6.00000          60.00

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0600 745548                  40.000  LF   |      11.95381         478.15|       8.00000         320.00|      22.00000         880.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0610 746509                   1.000  EACH |    2473.88206        2473.88|    2900.00000        2900.00|    4750.00000        4750.00

  RELOCATING LIGHT POLE                   |                             |                             |

0620 746697                   1.000  EACH |     246.90476         246.90|     900.00000         900.00|    2250.00000        2250.00

  INSTALLATION OF WOOD POLE               |                             |                             |

0630 746774                 680.000  LF   |       9.14015        6215.30|       8.80000        5984.00|       9.00000        6120.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0640 746776                  10.000  EACH |      85.50000         855.00|     148.00000        1480.00|     100.00000        1000.00

  LOOP DETECTOR SPLICE                    |                             |                             |

0650 746847                   4.000  EACH |    2371.45000        9485.80|    2850.00000       11400.00|    2400.00000        9600.00

  POLE BASE, TYPE 3                       |                             |                             |

0660 746850                   2.000  EACH |     790.97125        1581.94|     500.00000        1000.00|     700.00000        1400.00

  POLE BASE, TYPE 4                       |                             |                             |

0670 747506                   1.000  EACH |     935.47270         935.47|    1255.00000        1255.00|     750.00000         750.00

  CABINET BASE                            |                             |                             |

0680 748015                1264.000  SF   |       3.99270        5046.77|       7.00000        8848.00|       7.70000        9732.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0690 748027                  87.000  LF   |       3.56264         309.95|       5.00000         435.00|       5.50000         478.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
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     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |JOSEPH T HARDY & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0700 748506                5264.000  LF   |       0.89495        4711.02|       0.75000        3948.00|       0.80000        4211.20

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0710 748508                 240.000  LF   |       2.27967         547.12|       2.00000         480.00|       2.20000         528.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

0720 748525               11759.000  LF   |       1.87817       22085.40|       1.50000       17638.50|       1.55000       18226.45

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0730 748527                 549.000  SF   |      11.69815        6422.28|      15.00000        8235.00|      16.50000        9058.50

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0740 748530                 115.000  SF   |       8.40361         966.42|       5.00000         575.00|       5.50000         632.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0750 748553                  11.000  EACH |     220.00000        2420.00|     200.00000        2200.00|     200.00000        2200.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0760 749687                  88.000  EACH |      66.59028        5859.94|      50.00000        4400.00|      50.00000        4400.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0770 749690                  13.750  SF   |      18.52271         254.69|      12.00000         165.00|      10.00000         137.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0780 758000                 394.000  SY   |      17.01931        6705.61|      20.00000        7880.00|      15.00000        5910.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0790 759004                   7.000  EAMO |    2503.24528       17522.72|     750.00000        5250.00|    2000.00000       14000.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0800 760003                4861.000  SY   |       2.65802       12920.64|       1.50000        7291.50|       2.40000       11666.40

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

0810 762001                2066.000  LF   |       1.49313        3084.81|       2.00000        4132.00|       1.50000        3099.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0820 762002                  13.000  LF   |       8.47557         110.18|      10.00000         130.00|       5.00000          65.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0830 763000                          LUMP |   26405.34015       26405.34|   21000.00000       21000.00|   17750.00000       17750.00

  INITIAL EXPENSE                         |                             |                             |

0840 763500                          LUMP |   10000.00000       10000.00|   15825.08000       15825.08|    5000.00000        5000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |JOSEPH T HARDY & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0850 763501                          LUMP |   37721.91450       37721.91|   15000.00000       15000.00|    8400.00000        8400.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0860 763597                  80.000  HOUR |     134.42319       10753.86|      75.00000        6000.00|     140.00000       11200.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       818,565.54|           $       723,294.00|           $       751,477.34

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       818,565.54|           $       723,294.00|           $       751,477.34

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ASHTON GROUP LTD             |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON FIXED QUANTITY

                                          |                             |                             |

0010 201000                          LUMP |    2500.00000        2500.00|    3300.00000        3300.00|    4300.00000        4300.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1097.000  CY   |      18.00000       19746.00|      14.50000       15906.50|      18.63000       20437.11

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 156.000  CY   |      10.00000        1560.00|      16.00000        2496.00|      26.22000        4090.32

  BORROW, TYPE F                          |                             |                             |

0040 210000                 900.000  CY   |      12.00000       10800.00|      15.00000       13500.00|      24.38000       21942.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0050 211000                          LUMP |    5000.00000        5000.00|    5450.00000        5450.00|    3586.61000        3586.61

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 251000                1477.000  LF   |       2.50000        3692.50|       2.30000        3397.10|       1.74000        2569.98

  SILT FENCE                              |                             |                             |

0070 252000                  11.000  EACH |      90.00000         990.00|     110.00000        1210.00|     155.49000        1710.39

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 302007                 508.000  CY   |      48.00000       24384.00|      37.65000       19126.20|      58.11000       29519.88

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0090 401801                 548.000  TON  |      78.00000       42744.00|      96.50000       52882.00|      74.66000       40913.68

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0100 401822                 240.000  TON  |      78.00000       18720.00|      97.50000       23400.00|      70.19000       16845.60

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0110 401823                 321.000  TON  |      78.00000       25038.00|      94.00000       30174.00|      68.35000       21940.35

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0120 401824                  12.000  TON  |      78.00000         936.00|     120.50000        1446.00|     121.98000        1463.76

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0130 606504                  64.000  LF   |      85.00000        5440.00|     109.00000        6976.00|     141.26000        9040.64

  ALUMINUM HANDRAIL                       |                             |                             |

0140 612021                 247.000  LF   |      45.00000       11115.00|      34.50000        8521.50|      50.82000       12552.54

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0150 612529                1096.000  LF   |       3.00000        3288.00|       3.00000        3288.00|       2.77000        3035.92

  PIPE VIDEO INSPECTION                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ASHTON GROUP LTD             |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 617002                   1.000  EACH |     900.00000         900.00|     950.00000         950.00|     647.87000         647.87

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0170 701010                  64.000  LF   |      25.00000        1600.00|      20.00000        1280.00|      25.16000        1610.24

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0180 701011                 133.000  LF   |      25.00000        3325.00|      21.00000        2793.00|      28.50000        3790.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0190 701022                1472.000  LF   |      19.00000       27968.00|      19.50000       28704.00|      25.55000       37609.60

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0200 705001                4495.000  SF   |       5.00000       22475.00|       5.10000       22924.50|       5.69000       25576.55

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705002                2372.000  SF   |       5.50000       13046.00|       7.75000       18383.00|       6.64000       15750.08

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705007                 213.000  SF   |      28.00000        5964.00|      23.00000        4899.00|      55.73000       11870.49

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0230 708050                   2.000  EACH |    1800.00000        3600.00|    2235.00000        4470.00|    2323.12000        4646.24

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0240 708052                   3.000  EACH |    2400.00000        7200.00|    2640.00000        7920.00|    2783.74000        8351.22

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0250 708500                   6.000  EACH |     275.00000        1650.00|     215.00000        1290.00|     276.45000        1658.70

  REPLACING CATCH BASIN GRATES            |                             |                             |

0260 708504                   6.000  EACH |     250.00000        1500.00|     235.00000        1410.00|     264.94000        1589.64

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0270 708512                   1.000  EACH |    3900.00000        3900.00|    6500.00000        6500.00|    5682.64000        5682.64

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0280 708538                   2.000  EACH |   10500.00000       21000.00|    9175.00000       18350.00|    9178.76000       18357.52

  SAND FILTER                             |                             |                             |

0290 710001                   6.000  EACH |     750.00000        4500.00|     740.00000        4440.00|    1027.60000        6165.60

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0300 712005                  14.000  SY   |      50.00000         700.00|      51.00000         714.00|      52.82000         739.48

  RIPRAP, R-4                             |                             |                             |

0310 716000                   1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1985.70000        1985.70

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0320 727015                   3.000  EACH |     200.00000         600.00|     310.00000         930.00|     232.84000         698.52

  MONUMENTS                               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ASHTON GROUP LTD             |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 727506                  30.000  LF   |      15.00000         450.00|     265.00000        7950.00|     241.86000        7255.80

  RELOCATING FENCE                        |                             |                             |

0340 727532                   1.000  EACH |    3200.00000        3200.00|    4650.00000        4650.00|    4206.23000        4206.23

  VEHICULAR GATES                         |                             |                             |

0350 727545                 120.000  LF   |      20.00000        2400.00|      56.50000        6780.00|       8.94000        1072.80

  TEMPORARY FENCE AND BOARDWALK           |                             |                             |

0360 732002                1059.000  SY   |       6.00000        6354.00|       5.00000        5295.00|      10.00000       10590.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0370 734013                1059.000  SY   |       0.75000         794.25|       1.30000        1376.70|       0.76000         804.84

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735533                 209.000  SY   |       1.50000         313.50|       2.15000         449.35|       2.16000         451.44

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0390 735534                 835.000  SY   |       2.00000        1670.00|       1.45000        1210.75|       2.16000        1803.60

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0400 735535                  48.000  SY   |      10.00000         480.00|       4.00000         192.00|       2.16000         103.68

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0410 743003                 163.000  EADY |      32.00000        5216.00|      17.50000        2852.50|      21.03000        3427.89

  ARROWPANELS, TYPE C                     |                             |                             |

0420 743005                  35.000  EADY |      40.00000        1400.00|      25.00000         875.00|      50.06000        1752.10

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0430 743006                7134.000  EADY |       0.30000        2140.20|       0.25000        1783.50|       0.37000        2639.58

  PLASTIC DRUMS                           |                             |                             |

0440 743007                 650.000  HOUR |      75.00000       48750.00|      75.00000       48750.00|      75.00000       48750.00

  TRAFFIC OFFICERS                        |                             |                             |

0450 743010                 163.000  EADY |     120.00000       19560.00|     100.00000       16300.00|      25.03000        4079.89

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0460 743050                3180.000  HOUR |      41.67000      132510.60|      41.67000      132510.60|      41.67000      132510.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0470 743062                 636.000  HOUR |      60.42000       38427.12|      60.42000       38427.12|      60.42000       38427.12

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0480 743504                  41.000  EACH |     125.00000        5125.00|     145.00000        5945.00|     157.73000        6466.93

  WARNING SIGNS                           |                             |                             |

0490 743507                 832.000  LFDY |       1.00000         832.00|       0.50000         416.00|       2.10000        1747.20

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0500 743525                1050.000  EADY |       2.00000        2100.00|       1.80000        1890.00|       2.10000        2205.00

  TEMPORARY WARNING SIGNS                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ASHTON GROUP LTD             |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 744505                   1.000  EACH |     350.00000         350.00|     210.00000         210.00|     315.47000         315.47

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0520 744520                   7.000  EACH |     850.00000        5950.00|     930.00000        6510.00|     804.44000        5631.08

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0530 744523                   1.000  EACH |    1100.00000        1100.00|    1280.00000        1280.00|     983.21000         983.21

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0540 745524                  70.000  LF   |       6.30000         441.00|       6.00000         420.00|       5.57000         389.90

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0550 745527                 630.000  LF   |      12.50000        7875.00|      12.80000        8064.00|      11.57000        7289.10

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0560 745528                  55.000  LF   |      10.50000         577.50|       7.00000         385.00|       9.46000         520.30

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0570 745542                 305.000  LF   |      28.00000        8540.00|      24.50000        7472.50|      26.29000        8018.45

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0580 745544                 400.000  LF   |      10.00000        4000.00|       8.25000        3300.00|       9.46000        3784.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0590 745547                  10.000  LF   |       5.00000          50.00|       7.00000          70.00|       3.15000          31.50

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0600 745548                  40.000  LF   |      15.00000         600.00|      24.00000         960.00|      11.57000         462.80

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0610 746509                   1.000  EACH |    5400.00000        5400.00|    5240.00000        5240.00|    5136.86000        5136.86

  RELOCATING LIGHT POLE                   |                             |                             |

0620 746697                   1.000  EACH |    1650.00000        1650.00|    2330.00000        2330.00|    1566.82000        1566.82

  INSTALLATION OF WOOD POLE               |                             |                             |

0630 746774                 680.000  LF   |       9.00000        6120.00|       9.60000        6528.00|       8.41000        5718.80

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0640 746776                  10.000  EACH |     115.00000        1150.00|     105.00000        1050.00|      99.90000         999.00

  LOOP DETECTOR SPLICE                    |                             |                             |

0650 746847                   4.000  EACH |    2600.00000       10400.00|    2560.00000       10240.00|    2544.77000       10179.08

  POLE BASE, TYPE 3                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ASHTON GROUP LTD             |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 746850                   2.000  EACH |     800.00000        1600.00|     750.00000        1500.00|     762.38000        1524.76

  POLE BASE, TYPE 4                       |                             |                             |

0670 747506                   1.000  EACH |    1000.00000        1000.00|     815.00000         815.00|     930.63000         930.63

  CABINET BASE                            |                             |                             |

0680 748015                1264.000  SF   |       7.00000        8848.00|       8.15000       10301.60|       7.36000        9303.04

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0690 748027                  87.000  LF   |       5.00000         435.00|       6.00000         522.00|       5.26000         457.62

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0700 748506                5264.000  LF   |       0.75000        3948.00|       0.85000        4474.40|       0.79000        4158.56

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0710 748508                 240.000  LF   |       2.00000         480.00|       2.50000         600.00|       2.10000         504.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

0720 748525               11759.000  LF   |       1.50000       17638.50|       1.75000       20578.25|       1.58000       18579.22

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0730 748527                 549.000  SF   |      15.00000        8235.00|      17.50000        9607.50|      15.77000        8657.73

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0740 748530                 115.000  SF   |       5.00000         575.00|       6.00000         690.00|       5.26000         604.90

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0750 748553                  11.000  EACH |     200.00000        2200.00|     235.00000        2585.00|     210.31000        2313.41

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0760 749687                  88.000  EACH |      75.00000        6600.00|      76.00000        6688.00|      78.87000        6940.56

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0770 749690                  13.750  SF   |      20.00000         275.00|      19.00000         261.25|      21.03000         289.16

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0780 758000                 394.000  SY   |      25.00000        9850.00|       9.70000        3821.80|       9.19000        3620.86

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0790 759004                   7.000  EAMO |     400.00000        2800.00|    2500.00000       17500.00|    1938.03000       13566.21

  FIELD OFFICE, TYPE I                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ASHTON GROUP LTD             |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0800 760003                4861.000  SY   |       1.50000        7291.50|       3.00000       14583.00|       1.69000        8215.09

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/02/11

                                                                                                                   PAGE : 003 -14

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ASHTON GROUP LTD             |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0810 762001                2066.000  LF   |       2.00000        4132.00|       1.75000        3615.50|       1.26000        2603.16

  SAW CUTTING, HOT MIX                    |                             |                             |

0820 762002                  13.000  LF   |      10.00000         130.00|      20.00000         260.00|      15.77000         205.01

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0830 763000                          LUMP |   26832.43000       26832.43|   15750.00000       15750.00|   25379.02000       25379.02

  INITIAL EXPENSE                         |                             |                             |

0840 763500                          LUMP |   13605.75000       13605.75|   15250.00000       15250.00|   10432.38000       10432.38

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0850 763501                          LUMP |    5729.15000        5729.15|    8950.00000        8950.00|   10515.57000       10515.57

  CONSTRUCTION ENGINEERING                |                             |                             |

0860 763597                  80.000  HOUR |     100.00000        8000.00|     110.00000        8800.00|     131.44000       10515.20

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       753,013.00|           $       796,897.12|           $       799,316.53

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       753,013.00|           $       796,897.12|           $       799,316.53

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |A-DEL CONSTRUCTION CO INC    |HIE CONTRACTORS INC          |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON FIXED QUANTITY

                                          |                             |                             |

0010 201000                          LUMP |    8000.00000        8000.00|   17500.00000       17500.00|    2000.00000        2000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1097.000  CY   |      20.00000       21940.00|      22.50000       24682.50|      16.00000       17552.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 156.000  CY   |      25.00000        3900.00|      18.00000        2808.00|      26.00000        4056.00

  BORROW, TYPE F                          |                             |                             |

0040 210000                 900.000  CY   |      13.50000       12150.00|      18.00000       16200.00|      30.00000       27000.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0050 211000                          LUMP |    3500.00000        3500.00|   17400.00000       17400.00|    9000.00000        9000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 251000                1477.000  LF   |       1.50000        2215.50|       1.50000        2215.50|       1.60000        2363.20

  SILT FENCE                              |                             |                             |

0070 252000                  11.000  EACH |     175.00000        1925.00|     135.00000        1485.00|     200.00000        2200.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 302007                 508.000  CY   |      50.00000       25400.00|      30.00000       15240.00|      56.00000       28448.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0090 401801                 548.000  TON  |      75.00000       41100.00|      72.00000       39456.00|      77.00000       42196.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0100 401822                 240.000  TON  |      76.50000       18360.00|      87.00000       20880.00|      77.00000       18480.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0110 401823                 321.000  TON  |      69.00000       22149.00|      77.00000       24717.00|      72.00000       23112.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0120 401824                  12.000  TON  |     125.00000        1500.00|      72.00000         864.00|     100.00000        1200.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0130 606504                  64.000  LF   |     110.00000        7040.00|      90.00000        5760.00|      88.00000        5632.00

  ALUMINUM HANDRAIL                       |                             |                             |

0140 612021                 247.000  LF   |      42.00000       10374.00|      31.00000        7657.00|      65.00000       16055.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0150 612529                1096.000  LF   |       2.80000        3068.80|       3.00000        3288.00|       2.10000        2301.60

  PIPE VIDEO INSPECTION                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |A-DEL CONSTRUCTION CO INC    |HIE CONTRACTORS INC          |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 617002                   1.000  EACH |    1000.00000        1000.00|     650.00000         650.00|     750.00000         750.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0170 701010                  64.000  LF   |      40.00000        2560.00|      36.00000        2304.00|      32.00000        2048.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0180 701011                 133.000  LF   |      33.50000        4455.50|      21.00000        2793.00|      32.00000        4256.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0190 701022                1472.000  LF   |      18.00000       26496.00|      18.00000       26496.00|      17.50000       25760.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0200 705001                4495.000  SF   |       3.50000       15732.50|       4.00000       17980.00|       4.50000       20227.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705002                2372.000  SF   |       5.75000       13639.00|       5.50000       13046.00|       5.60000       13283.20

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705007                 213.000  SF   |      32.00000        6816.00|      25.00000        5325.00|      24.50000        5218.50

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0230 708050                   2.000  EACH |    3575.00000        7150.00|    2400.00000        4800.00|    2600.00000        5200.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0240 708052                   3.000  EACH |    3900.00000       11700.00|    2900.00000        8700.00|    3200.00000        9600.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0250 708500                   6.000  EACH |     200.00000        1200.00|     250.00000        1500.00|     265.00000        1590.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0260 708504                   6.000  EACH |     200.00000        1200.00|     250.00000        1500.00|     320.00000        1920.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0270 708512                   1.000  EACH |    7200.00000        7200.00|    4500.00000        4500.00|    4700.00000        4700.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0280 708538                   2.000  EACH |    8300.00000       16600.00|   11500.00000       23000.00|   11200.00000       22400.00

  SAND FILTER                             |                             |                             |

0290 710001                   6.000  EACH |    1100.00000        6600.00|     600.00000        3600.00|     800.00000        4800.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0300 712005                  14.000  SY   |      55.00000         770.00|      37.00000         518.00|      60.00000         840.00

  RIPRAP, R-4                             |                             |                             |

0310 716000                   1.000  EACH |    1000.00000        1000.00|     600.00000         600.00|    1600.00000        1600.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0320 727015                   3.000  EACH |     300.00000         900.00|     150.00000         450.00|     350.00000        1050.00

  MONUMENTS                               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |A-DEL CONSTRUCTION CO INC    |HIE CONTRACTORS INC          |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 727506                  30.000  LF   |     245.00000        7350.00|     230.00000        6900.00|      77.00000        2310.00

  RELOCATING FENCE                        |                             |                             |

0340 727532                   1.000  EACH |    4250.00000        4250.00|    4000.00000        4000.00|    3360.00000        3360.00

  VEHICULAR GATES                         |                             |                             |

0350 727545                 120.000  LF   |      30.00000        3600.00|      30.00000        3600.00|      30.00000        3600.00

  TEMPORARY FENCE AND BOARDWALK           |                             |                             |

0360 732002                1059.000  SY   |       7.50000        7942.50|       6.00000        6354.00|       8.00000        8472.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0370 734013                1059.000  SY   |       0.50000         529.50|       1.25000        1323.75|       1.05000        1111.95

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735533                 209.000  SY   |       2.00000         418.00|       1.10000         229.90|       5.30000        1107.70

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0390 735534                 835.000  SY   |       1.50000        1252.50|       1.10000         918.50|       1.35000        1127.25

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0400 735535                  48.000  SY   |       5.00000         240.00|       1.80000          86.40|       6.00000         288.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0410 743003                 163.000  EADY |      31.00000        5053.00|      15.00000        2445.00|      20.00000        3260.00

  ARROWPANELS, TYPE C                     |                             |                             |

0420 743005                  35.000  EADY |      55.00000        1925.00|      18.25000         638.75|      45.00000        1575.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0430 743006                7134.000  EADY |       0.28000        1997.52|       0.20000        1426.80|       0.34000        2425.56

  PLASTIC DRUMS                           |                             |                             |

0440 743007                 650.000  HOUR |      75.00000       48750.00|      75.00000       48750.00|      75.00000       48750.00

  TRAFFIC OFFICERS                        |                             |                             |

0450 743010                 163.000  EADY |     160.00000       26080.00|      85.00000       13855.00|     150.00000       24450.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0460 743050                3180.000  HOUR |      41.67000      132510.60|      41.67000      132510.60|      41.67000      132510.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0470 743062                 636.000  HOUR |      60.42000       38427.12|      60.42000       38427.12|      60.42000       38427.12

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0480 743504                  41.000  EACH |     220.00000        9020.00|     150.00000        6150.00|      75.00000        3075.00

  WARNING SIGNS                           |                             |                             |

0490 743507                 832.000  LFDY |       1.00000         832.00|       0.25000         208.00|       0.30000         249.60

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0500 743525                1050.000  EADY |       6.25000        6562.50|       1.60000        1680.00|       3.50000        3675.00

  TEMPORARY WARNING SIGNS                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |A-DEL CONSTRUCTION CO INC    |HIE CONTRACTORS INC          |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 744505                   1.000  EACH |     192.00000         192.00|     300.00000         300.00|     200.00000         200.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0520 744520                   7.000  EACH |     850.00000        5950.00|     765.00000        5355.00|     850.00000        5950.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0530 744523                   1.000  EACH |    1170.00000        1170.00|     935.00000         935.00|    1165.00000        1165.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0540 745524                  70.000  LF   |       5.50000         385.00|       5.30000         371.00|       6.00000         420.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0550 745527                 630.000  LF   |      11.70000        7371.00|      11.00000        6930.00|      11.65000        7339.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0560 745528                  55.000  LF   |       6.00000         330.00|       9.00000         495.00|       6.00000         330.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0570 745542                 305.000  LF   |      22.35000        6816.75|      25.00000        7625.00|      22.25000        6786.25

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0580 745544                 400.000  LF   |       7.55000        3020.00|       9.00000        3600.00|       7.50000        3000.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0590 745547                  10.000  LF   |       5.85000          58.50|       3.00000          30.00|       7.50000          75.00

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0600 745548                  40.000  LF   |      21.30000         852.00|      11.00000         440.00|      25.00000        1000.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0610 746509                   1.000  EACH |    4800.00000        4800.00|    4885.00000        4885.00|    4765.00000        4765.00

  RELOCATING LIGHT POLE                   |                             |                             |

0620 746697                   1.000  EACH |    2200.00000        2200.00|    1490.00000        1490.00|    2120.00000        2120.00

  INSTALLATION OF WOOD POLE               |                             |                             |

0630 746774                 680.000  LF   |       8.80000        5984.00|       8.00000        5440.00|       8.75000        5950.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0640 746776                  10.000  EACH |      96.00000         960.00|      95.00000         950.00|      95.00000         950.00

  LOOP DETECTOR SPLICE                    |                             |                             |

0650 746847                   4.000  EACH |    2350.00000        9400.00|    2420.00000        9680.00|    2330.00000        9320.00

  POLE BASE, TYPE 3                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |A-DEL CONSTRUCTION CO INC    |HIE CONTRACTORS INC          |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 746850                   2.000  EACH |     700.00000        1400.00|     725.00000        1450.00|     690.00000        1380.00

  POLE BASE, TYPE 4                       |                             |                             |

0670 747506                   1.000  EACH |     750.00000         750.00|     885.00000         885.00|     740.00000         740.00

  CABINET BASE                            |                             |                             |

0680 748015                1264.000  SF   |       7.45000        9416.80|       7.00000        8848.00|       4.10000        5182.40

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0690 748027                  87.000  LF   |       5.35000         465.45|       5.00000         435.00|       2.00000         174.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0700 748506                5264.000  LF   |       0.80000        4211.20|       0.75000        3948.00|       0.50000        2632.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0710 748508                 240.000  LF   |       2.50000         600.00|       2.00000         480.00|       1.00000         240.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

0720 748525               11759.000  LF   |       1.60000       18814.40|       1.50000       17638.50|       1.20000       14110.80

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0730 748527                 549.000  SF   |      15.95000        8756.55|      15.00000        8235.00|       5.30000        2909.70

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0740 748530                 115.000  SF   |       5.50000         632.50|       5.00000         575.00|       7.40000         851.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0750 748553                  11.000  EACH |     215.00000        2365.00|     200.00000        2200.00|     285.00000        3135.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0760 749687                  88.000  EACH |      75.00000        6600.00|      80.00000        7040.00|      80.00000        7040.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0770 749690                  13.750  SF   |      20.00000         275.00|      11.00000         151.25|      24.00000         330.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0780 758000                 394.000  SY   |      10.20000        4018.80|      15.00000        5910.00|      19.00000        7486.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0790 759004                   7.000  EAMO |    1750.00000       12250.00|    1000.00000        7000.00|    2500.00000       17500.00

  FIELD OFFICE, TYPE I                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/02/11

                                                                                                                   PAGE : 003 -20

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |A-DEL CONSTRUCTION CO INC    |HIE CONTRACTORS INC          |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0800 760003                4861.000  SY   |       1.00000        4861.00|       1.75000        8506.75|       1.60000        7777.60

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900703.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/05/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |A-DEL CONSTRUCTION CO INC    |HIE CONTRACTORS INC          |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0810 762001                2066.000  LF   |       1.60000        3305.60|       1.50000        3099.00|       1.35000        2789.10

  SAW CUTTING, HOT MIX                    |                             |                             |

0820 762002                  13.000  LF   |      50.00000         650.00|      12.00000         156.00|      15.00000         195.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0830 763000                          LUMP |   11000.00000       11000.00|   36000.00000       36000.00|   50000.00000       50000.00

  INITIAL EXPENSE                         |                             |                             |

0840 763500                          LUMP |   22000.00000       22000.00|   34000.00000       34000.00|   16000.00000       16000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0850 763501                          LUMP |   23500.00000       23500.00|   27000.00000       27000.00|   21000.00000       21000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0860 763597                  80.000  HOUR |     135.00000       10800.00|      80.00000        6400.00|     125.00000       10000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       800,543.09|           $       815,902.32|           $       827,457.13

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       800,543.09|           $       815,902.32|           $       827,457.13

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================


